



ALPHA DATA

ALPHA DATA P.J.S.C

Higher Colleges of Technology

RFP Ref. NE-26-0129 — Secure Access Service Edge (SASE) — 3 Years

Proof of Concept — Approach & Acceptance

Commitment to Achieve All Section 3.24.2 Criteria, Including Optional ZTNA Criteria

Portal Section 3 — Item 6 (Evaluation Criterion, Weight 5% — All Criteria Met Band)

Technical Submission — September 2026

Commercial-in-Confidence

Alpha Data commits to executing the PoC exactly as scoped in Section 3.24 and to achieving every measurable acceptance criterion in Section 3.24.2 — including the ZTNA criteria if the optional scope is awarded. Our PoC is run by the same architect and engineers who will deliver production, on the same tenant design, so PoC success de-risks the 3-month migration itself.

1. PoC Approach and Methodology

- **Scope:** a representative production-grade tenant covering SWG with HCT local-CA SSL inspection, FWaaS, RBI, DNS security, AI threat detection, agent-based managed users, agentless BYOD onboarding, DEM, integrations (IdP, NAC, SIEM), and configuration export in vendor-neutral JSON/XML per 3.16.9.4.
- **Method:** each 3.24.2 criterion is mapped to a documented test case with target, measurement method, tooling and pass evidence; HCT witnesses all tests; synthetic probes and DEM provide independent measurement alongside platform dashboards.
- **Rollback drill:** a simulated rollback on a non-production segment is executed within the PoC window per 3.15.7.4, validating the documented rollback procedure before any production migration.
- **Reporting:** a PoC Results Report documenting methodology, per-criterion results, issues and resolutions, and user feedback, delivered for HCT's 10-business-day evaluation per 3.24.3.

2. Commitment Against Each Acceptance Criterion (3.24.2)

Criterion	Target	Measurement	Commitment
Platform availability during PoC	> 99.9%	Vendor dashboard + HCT monitoring	Committed
Added latency (SWG/FWaaS)	< 25 ms	Synthetic probes + DEM	Committed
Added latency (full SSL + sandbox)	< 50 ms	Endpoint synthetic probes	Committed
SSL/TLS inspection success	> 99% of TLS sessions	Platform reporting + packet analysis	Committed
Managed agent deployment success	> 95% of target devices	Agent deployment report	Committed
BYOD agentless onboarding	> 90% of BYOD devices on campus	Platform session logs	Committed
AI phishing detection	> 95% detection	Controlled known-phishing URL test	Committed
Shadow IT / downloads detection	Per SOW test	Synthetic sensitive-data download test	Committed
Config export (vendor-neutral)	JSON/XML export	Export artefact review	Committed

Optional ZTNA Criteria (if optional scope is awarded)

Criterion	Target	Commitment
Agent-based ZTNA to web app + RDP server in	Functional	Committed

Criterion	Target	Commitment
Primary DC		
Clientless browser-based ZTNA (no agent)	Functional from unmanaged device	Committed
ZTNA session establishment (web)	< 3 seconds	Committed
ZTNA session establishment (RDP/SSH)	< 5 seconds (stopwatch, 10 users)	Committed
Continuous posture revocation	Session terminated < 60 s after EPP disabled mid-session	Committed
ZTNA connector/gateway failover Primary→DR	< 30 seconds (simulated shutdown)	Committed

3. PoC Governance and Acceptance

- PoC executed at no cost to HCT, on newly provisioned tenants with no dependency on HCT's existing web-security infrastructure.
- Daily stand-ups with HCT during test execution; issues logged with severity, owner and resolution timeline.
- HCT's evaluation and acceptance rights per 3.24.3 accepted in full, including the single 15-day remediation window at HCT's discretion and the principle that PoC success does not guarantee award.
- On acceptance, the PoC tenant configuration seeds the production baseline — nothing is thrown away, compressing the Phase 1 build of the 3-month plan.

4. Why Alpha Data's PoC De-Risks the Programme

The PoC team is the delivery team: the same FCSS SASE-certified architect, migration lead and engineers who run the PoC carry directly into the site-by-site rollout. Every criterion in 3.24.2 maps one-to-one onto a production SLA or migration gate — availability, latency, inspection success, onboarding rates — so a passed PoC is direct, measured evidence that HCT's production SLAs will be met from day one.